

STAFF MEMBERS

Hector Ruiz, General Manager
Michael Perea, District Secretary
Cindy Byerrum, District Treasurer
Bowie, Arneson, Wiles & Giannone,
District General Legal Counsel



BOARD OF DIRECTORS

Stephen Dopudja, President
Glenn Acosta, Vice President
Don Chadd, Director
Edward Mandich, Director
Michael Safranski, Director

**Addendum No. 1
To Request for Proposal**

For

Environmental Services

**Alternate Raw Water Transmission Line
FEMA-1952-DR-CA CA OES ID:059-91099**

Project No. 6177 RFP-ES

December 22, 2016

This addendum is hereby made part of the Request for Proposal

PROPOSAL DEADLINE:

Proposal deadline has been extended to January 5, 2017 @ 2:00 PM.

SECTION 2.3: This section is not used.

SECTION 2.1: BIOLOGICAL RESOURCES AND CONSERVATION MEASURES, ITEM BIO-9, and CM1, CM2

DELETE paragraph in its entirety and REPLACE with the following:

BIO-9 and CM 1, CM 2. Consultant shall anticipate construction after February 15, 2017 and as such work with TCWD, Contractor, and CM in compliance with BIO-9, providing required surveys, temporary fencing, markings and flagging, monitoring of vegetation removal, and recording of such activities. Consultant shall assume work will extend beyond March 15, 2017, for budgeting purposes through the end of July, 2017. As such compliance with the USFWS Conservation Measure 1 (CM1) will apply. Bird surveys shall be conducted, a minimum of three times, on separate days, within the week prior to the initiation of project activities.

DELETE the Schedule in its entirety

And REPLACE with

Schedule

Issue RFP	November 23, 2016
Last Day/Time for Submittal of Questions	December 20, 2016 @ 10:00 AM
Addendums Issued up to, if any,	December 22, 2016 @ 5:00 PM
Receive Proposals	January 5, 2016 @ 2:00 PM
Consultant Selection (Board Meeting)	January 18, 2017
Construction Period	March 2017- end of August 2017

END OF ADDENDUM NO. 1



Lorrie Lausten, P.E.
Engineer

December 22, 2016